
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    05/16/06                    IN CONTRA COSTA AND MARIN COUNTIES                                 05/18/06
     CONTRACT NUMBER     04-041524                   AT RICHMOND SAN RAFAEL BRIDGE                            CONTRACT CODE 'B '
     LOCATION            04-MRN-580-0.0/1.9                                                                    29 CONTRACT ITEMS
                         04-CC-580-6.1/7.7

                                                     RESURFACE BRIDGE DECKS                    FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    10   FUND TOTAL   HA21              0                         TOTAL NUMBER OF WORKING DAYS     70

 NUMBER OF BIDDERS  4    ENGINEERS EST     16,787,360.00  AMOUNT UNDER      6,303,090.00        PERCENT UNDER EST 37.55
 PROGRAM ELEMENTS      RAST

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     10,484,270.00    3              CALIFORNIA ENGINEERING                925 461-1500  CC PREF CLAIMED
                                                            CONTRACTORS INC                       00274652
                     B)   70 DAYS X  13900                  20 HAPPY VALLEY ROAD              FAX 925 461-0510
                    --------------------
                   A+B)    11,457,270.00                    PLEASANTON CA  94566

                   2 A)     10,893,400.00    4              NEHEMIAH CONSTRUCTION INC             707 746-6870  SB PREF CLAIMED
                                                                                                  00869322
                     B)   65 DAYS X  13900                  4790 E SECOND ST                  FAX 707 746-6815   BID IS OVER SBP
                    --------------------
                   A+B)    11,796,900.00                    BENICIA CA  94510                                   PREFERENCE LIMITS

                   3 A)     12,928,390.00    2              AMERICAN CIVIL CONSTRUCTORS           707 746-8028  CC PREF CLAIMED
                                                            WEST COAST INC                        00526319
                     B)   80 DAYS X  13900                  3701 MALLARD DRIVE                FAX 707 746-0936
                    --------------------
                   A+B)    14,040,390.00                    BENICIA CA  94510

                   4 A)     13,477,940.00    1              GOLDEN STATE BRIDGE INC               925 372-8000  SB PREF CLAIMED
                                                                                                  00851187
                     B)   79 DAYS X  13900                  901 HOWE ROAD                     FAX 925 372-8001   BID IS OVER SBP
                    --------------------
                   A+B)    14,576,040.00                    MARTINEZ CA  94553                                  PREFERENCE LIMITS
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          05/16/06                                                                                                 05/18/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A B S L CONSTRUCTION                                         GRINDING AND RELATED (PARTIAL)
           HAYWARD CA

           TITAN DVBE INC                                               PREPARE STORM WATER POLLUTION PREVENTION PLAN
           REDDING CA
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          05/16/06                                                                                                 05/18/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     A B S L CONSTRUCTION                                         REMOVE CEMENT MORTAR DECK SURFACE (PORTION)
           HAYWARD CA

           GOLDEN STATE BRIDGE                                          BRIDGE WORK (PORTION)
           MARTINEZ CA

           ROBERT PENNY ENTERPRISE                                      PREPARE STORM WATER POLLUTION PREVENTION PLAN
           SACRAMENTO CA

           THOMAS AND PRATT                                             PORTABLE CHANGEABLE MESSAGE BOARDS (PORTION)
           VALLEJO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     GOLDEN STATE TRAFFIC SERVICES                                CONSTRUCTION AREA SIGNS
           PLYMOUTH CA

           THOMAS AND PRATT                                             PORTABLE CHANGEABLE MESSAGE SIGNS
           VALLEJO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A B S L CONSTRUCTION                                         REMOVE MORTAR (PARTIAL)
           HAYWARD CA

           FARWEST SAFETY                                               CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL (PARTIAL)
           LODI CA

           GLOBAL ENVIRONMENTAL NETWORK INC                             HEALTH AND SAFETY PLAN AND MISCELLANEOUS SUPPLY
           FOUNTAIN VALLEY CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     GLOBAL ENVIRONMENTAL NETWORK INC                             STORM WATER POLLUTION PREVENTION PLAN
           FOUNTAIN VALLEY CA

           NELSON INDUSTRIAL SERVICES                                   STEEL SHOT BLASTING
           NATIONAL CITY CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00        10,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          700,000.00       700,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,500.00         3,500.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           50,000.00        50,000.00
       5     038703      TEMPORARY CONCRETE WASHOUT FACILITIES          LS     LUMP SUM            5,000.00         5,000.00
       6     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            2            2,500.00         5,000.00
       7     074041      STREET SWEEPING                                LS     LUMP SUM          100,000.00       100,000.00
       8 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00        10,000.00
       9 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          200,000.00       200,000.00
      10 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        80,000                 .30        24,000.00
      11 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA           15            1,400.00        21,000.00
      12     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      13     129100      TEMPORARY CRASH CUSHION MODULE                 EA           34              250.00         8,500.00
      14 (S) 040229      REMOVE CEMENT MORTAR DECK SURFACE              M2      121,200                7.00       848,400.00
      15     153223      REMOVE UNSOUND CONCRETE                        M3          159            3,000.00       477,000.00
      16     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2      121,200                1.00       121,200.00
      17     511124      RAPID SETTING CONCRETE (PATCH)                 M3           50            2,500.00       125,000.00
      18     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3        1,900            2,000.00     3,800,000.00
      19 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2      121,200               21.50     2,605,800.00
      20 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          940               50.00        47,000.00
      21 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        22,100                2.00        44,200.00
      22 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        3,020                3.00         9,060.00
      23 (S) 850110      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA           26               10.00           260.00
                          TYPE C)
      24 (S) 850112      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA        1,470                5.00         7,350.00
                          TYPE G)
      25 (S) 850113      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA        1,500                5.00         7,500.00
                          TYPE H)
      26     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      27     150710      REMOVE TRAFFIC STRIPE                          M           180               25.00         4,500.00
      28     039240      REPAIR DECK JOINTS                             LS     LUMP SUM          250,000.00       250,000.00
      29     999990      MOBILIZATION                                   LS     LUMP SUM        1,000,000.00     1,000,000.00

                                                                                                    A)         10,484,270.00
                                                                                                    B)    7 DAYS X   13900
                                                                                                           -----------------
                                                                                                   A+B)        11,457,270.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |        10,000.00      10000.00|        10,000.00      10000.00|        10,000.00      10000.00
   2 |     1,500,000.00    1500000.00|     1,400,000.00    1400000.00|       800,000.00     800000.00
   3 |         3,500.00       3500.00|         3,500.00       3500.00|         3,500.00       3500.00
   4 |        10,000.00      10000.00|        20,000.00      20000.00|         8,000.00       8000.00
   5 |         5,000.00       5000.00|        10,000.00      10000.00|         5,000.00       5000.00
   6 |         5,000.00      10000.00|        10,000.00      20000.00|         1,500.00       3000.00
   7 |        30,000.00      30000.00|        90,000.00      90000.00|        77,000.00      77000.00
   8 |        30,000.00      30000.00|        10,550.00      10550.00|        22,500.00      22500.00
   9 |       300,000.00     300000.00|       670,000.00     670000.00|       535,000.00     535000.00
  10 |             2.00     160000.00|             1.50     120000.00|             4.00     320000.00
  11 |         5,000.00      75000.00|        10,000.00     150000.00|         6,500.00      97500.00
  12 |              .00          0.00|              .00          0.00|              .00          0.00
  13 |           500.00      17000.00|         2,000.00      68000.00|           450.00      15300.00
  14 |             3.00     363600.00|             8.00     969600.00|             3.00     363600.00
  15 |           300.00      47700.00|         1,300.00     206700.00|           950.00     151050.00
  16 |             1.50     181800.00|             1.50     181800.00|             2.00     242400.00
  17 |           300.00      15000.00|         2,000.00     100000.00|         5,500.00     275000.00
  18 |         1,600.00    3040000.00|         2,244.00    4263600.00|         2,475.00    4702500.00
  19 |            27.45    3326940.00|            24.00    2908800.00|            29.00    3514800.00
  20 |           100.00      94000.00|            70.00      65800.00|            99.00      93060.00
  21 |             1.50      33150.00|             2.00      44200.00|             4.00      88400.00
  22 |             5.00      15100.00|             3.00       9060.00|             8.00      24160.00
  23 |            10.00        260.00|             5.00        130.00|            35.00        910.00
  24 |             5.00       7350.00|             5.00       7350.00|            18.00      26460.00
  25 |             6.00       9000.00|             5.00       7500.00|            18.00      27000.00
  26 |              .00          0.00|              .00          0.00|              .00          0.00
  27 |            50.00       9000.00|            10.00       1800.00|            10.00       1800.00
  28 |       500,000.00     500000.00|       300,000.00     300000.00|       670,000.00     670000.00
  29 |     1,100,000.00    1100000.00|     1,290,000.00    1290000.00|     1,400,000.00    1400000.00

 TOT            A)     10,893,400.00           A)     12,928,390.00           A)     13,477,940.00
                B)    65 DAYS X  13900         B)    80 DAYS X  13900         B)    79 DAYS X  13900
                   --------------------           --------------------           --------------------
              A+B)     11,796,900.00         A+B)     14,040,390.00         A+B)     14,576,040.00


